
INDEX OF CLAUSES FOR CONTRACT NAS5-00132 
 

2 

SECTION B--SUPPLIES OR SERVICES AND PRICE/COST 
 
B. 1 DELIVERABLE REQUIREMENTS (GSFC 52.211-90) (OCT 1988) 
B. 2 ESTIMATED COST INCREASES (GSFC 52.232-94) (SEP 1998) 
B. 3 PAYMENT FOR OVERTIME PREMIUMS (52.222-2) (JUL 1990) 
B. 4 ESTIMATED COST (18-52.216-81) (DEC 1988) 
B. 5 CONTRACT FUNDING (1852.232-81) (JUN 1990) 
 
SECTION C--DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 
 
C. 1 SCOPE OF WORK (GSFC 52.211-91) (FEB 1991) 
C. 2 REPORTS OF WORK--RESEARCH AND DEVELOPMENT (GSFC 52.235-90) (AUG 2000) 
 
SECTION D--PACKAGING AND MARKING 
 
D. 1 PACKAGING, HANDLING, AND TRANSPORTATION (1852.211-70) (JUNE 2000) 
 
SECTION E--INSPECTION AND ACCEPTANCE 
 
E. 1 ACCEPTANCE--MULTIPLE LOCATIONS (GSFC 52.246-93) (MAY 1989) 
E. 2 MATERIAL INSPECTION AND RECEIVING REPORT NOT REQUIRED (GSFC 52.246-94) (APR 1989) 
E. 3 INSPECTION SYSTEM (SUBCONTRACTS) (GSFC 52.246-100) (JULY 2000) 
E. 4 INSPECTION SYSTEM RECORDS (GSFC 52.246-102) (OCT 1988) 
E. 5 INSPECTION OF RESEARCH AND DEVELOPMENT--COST REIMBURSEMENT (52.246-8) (APR 1984) 
E. 6 MATERIAL INSPECTION AND RECEIVING REPORT (1852.246-72) (JUN 1995) 
 
SECTION F--DELIVERIES OR PERFORMANCE 
 
F. 1 SHIPPING INSTRUCTIONS--NON-CENTRAL RECEIVING (GSFC 52.247-95) (OCT 1988) 
F. 2 STOP-WORK ORDER (52.242-15) (AUG 1989)--ALTERNATE I (APR 1984) 
F. 3 F.O.B. DESTINATION (52.247-34) (NOV 1991) 
 
SECTION G--CONTRACT ADMINISTRATION DATA 
 
G. 1 FINANCIAL MANAGEMENT REPORTING (GSFC 52.242-90)(FEB 2000) 
G. 2 CONTRACTOR ACQUIRED PROPERTY--NASA CONDITIONS (GSFC 52.245-97) (SEP 1998) 
G. 3 SUBMISSION OF VOUCHERS FOR PAYMENT (18-52.216-87)(MAR 1998) 
G. 4 DESIGNATION OF NEW TECHNOLOGY REPRESENTATIVE AND PATENT REPRESENTATIVE 

(1852.227-72) (JULY 1997) 
G. 5 TRAVEL OUTSIDE OF THE UNITED STATES (1852.242-71) (DEC 1988) 
G. 6 NASA CONTRACTOR FINANCIAL MANAGEMENT REPORTING (1852.242-73) (JUL 2000) 
G. 7 CONTRACTOR REQUESTS FOR GOVERNMENT-OWNED EQUIPMENT (1852.245-70) (JUL 1997) 
G. 8 FINANCIAL REPORTING OF NASA PROPERTY IN THE CUSTODY OF CONTRACTORS (1852.245-73) 

(SEPTEMBER 2000) 
 
SECTION H--SPECIAL CONTRACT REQUIREMENTS 
 
H. 1 SECTION H CLAUSES INCORPORATED BY REFERENCE 
H. 2 REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFEROR (GSFC 52.215-90) 

(NOV 1999) 
H. 3 SMALL BUSINESS SUBCONTRACTING PLAN AND REPORTS (GSFC 52.219-90) (OCT 1999) 
H. 4 LAUNCH DELAYS (GSFC 52.243-91) (FEB 1991) 
H. 5 EXPORT LICENSES (1852.225-70) (FEB 2000) 
H. 6 KEY PERSONNEL AND FACILITIES (1852.235-71) (MAR 1989) 
H. 7 COORDINATION WITH SPACECRAFT CONTRACTOR (GSFC 52.234-90) (OCT 1988) 



INDEX OF CLAUSES FOR CONTRACT NAS5-00132 
 

3 

H. 8 LIMITED RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (GSFC  
 52-203-91) (DEC 2000) 
 
 
SECTION I--CONTRACT CLAUSES 
 
I. 1 SECTION I CLAUSES INCORPORATED BY REFERENCE 
I. 2 RIGHTS TO PROPOSAL DATA (52.227-23) (TECHNICAL) (JUN 1987) 
I. 3 LIMITATION ON WITHHOLDING OF PAYMENTS (52.232-9) (APR 1984) 
I. 4 NOTIFICATION OF CHANGES (52.243-7) (APR 1984) 
I. 5 SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (52.244-6) (OCT  
  1998) 
I. 6 CLAUSES INCORPORATED BY REFERENCE (52.252-2) (FEB 1998) 
I. 7 AUTHORIZED DEVIATIONS IN CLAUSES (52.252-6) (APR 1984) 
I. 8 COMPUTER GENERATED FORMS (52.253-1) (JAN 1991) 
I. 9 USE OF RURAL AREA SMALL BUSINESSES (1852.219-74) (SEP 1990) 
I.10 SMALL  BUSINESS SUBCONTRACTING REPORTING (1852.219-75) (MAY 1999) 
I.11 NASA 8 PERCENT GOAL (1852.219-76) (JUL 1997) 
I.12 MINIMUM INSURANCE COVERAGE (1852.228-75) (OCT 1988) 
I.13 CENTER FOR AEROSPACE INFORMATION--FINAL SCIENTIFIC AND TECHNICAL REPORTS 

(1852.235-70) (JULY 2000) 
I.14 TITLE TO EQUIPMENT (1852.245-75) (MAR 1989) 
 
SECTION J--LIST OF ATTACHMENTS 
 
J. 1 LIST OF ATTACHMENTS (GSFC 52.211-101) (OCT 1988) 



SECTION B OF CONTRACT NAS5-00132 
SUPPLIES OR SERVICES AND PRICES/COSTS 

 
 

4 

B. 1 DELIVERABLE REQUIREMENTS AND DELIVERY SCHEDULE 
 
The contractor shall support the STEREO (TBD Instrument) mission as described in Section C of this 
contract and shall perform and/or deliver the following: 

   Action   
Item  Description   Required Qty.  Delivery Date   
 
1a Preliminary Design Review (PDR) Data Package (see S1009*)I 1H/E 30 Days before PDR 
1b PDR       I 1 September 2001 
 
2a Critical Design Review (CDR) Data Package (see S1011) I 1H/E      30 Days before CDR  
2b CDR       I 1 October 2002 
 
3a Instrument Pre-Environmental Review (IPER)  I 1H/E 7 Days before IPER 
 Data Package (see S1013) 
3b IPER       I 1 February 2004 
 
4a Pre-Environmental Review (PER) Data Package (see S1015) I 1H/E 7 Days before PER  
4b PER       I 1 February 2004 
 
5a Instrument Pre-Ship Review (IPSR) Data Package (see S1017)A 1H/E 7 Days before IPSR 
5b IPSR       A 1 November 2003 
 
6a Pre-Ship Review (PSR) Data Package (see S1019)  I 1H/E 7 Days before PSR  
6b PSR       I 1 October 2004 
 
7 Program Schedule and Progress Information (see S1021) I 1H/E monthly up to PDR 
 
8 Final Product Assurance Implementation Plan (see S1023) A 1H/E at PDR 
 
9 Final Configuration Management Plan (see S1024)  A 1H/E at PDR 
 
10 Documentary Photographs (see S1025)   I 1H/E at PSR 
 
11 Performance Specification for (TBD Instrument) (see S2001)R 1H/E 90 days prior to PDR 
 
12a Preliminary Thermal and Structural Analytical  I 1H/E 90 days prior to PDR 
 Models & Report (see S2005) 
12b Final Thermal and Structural Analytical Models (see S2005) R 1H/E at IPER 
 
13a Preliminary Failure Modes and Effects Analysis (see S2006) I 1H/E at PDR 
13b Final Failure Modes and Effects Analysis (see S2006) R 1H/E at CDR 
 
14a Draft Environmental Test Plan (see S2008)   I 1H/E 30 days prior to PDR 
14b Final Environmental Test Plan (see S2008)   A 1H/E at CDR 
 
15           Final Verification Matrix (see S2009)   A 1H/E at CDR 
 
16a Draft Physical Block Diagram (see S2011)   R 1H/E 90 days prior to PDR 
16b Final Physical Block Diagram (see S2011)   R 1H/E at CDR 
 
17a Draft Grounding Diagram (see S2011)   R 1H/E 90 days prior to PDR 
17b Final Grounding Diagram (see S2011)   R 1H/E At CDR 
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18 (TBD Instrument) Proto-Flight Model Instrument (see S3001) 1 1/2004 
 
19 (TBD Instrument) Proto-Flight or Flight Model Instrument (see S3002)1 1/2004 
 
20a Preliminary Parts Identification List (see S3004)  R 1H/E at PDR 
20b Final Parts Identification List (see S3004)   A 1H/E 90 days prior to CDR 
 
21a Preliminary Hazardous Materials List (see S3005)  R 1H/E at PDR 
21b Final Hazardous Materials List (see S3005)   A 1H/E 90 days prior to CDR 
 
22a Preliminary Materials & Processes List (see S3006) R 1H/E at PDR 
22b Final Materials & Processes List (see S3006)  A 1H/E 90 days prior to CDR 
 
23 Printed Wiring Board Coupons (see S3007)   A 1H/E 3 weeks prior to use 
 
24a Preliminary Instrument Ground Software        R 1H/E at PDR 

Development and Management Plan (see S4001) 
24b Final Instrument Ground Software    A 1H/E at CDR 
 Development and Management Plan (see S4001) 
 
25 Mechanical Ground Support Equipment (see S5001)   1 Set 30 days prior to PSR 
 
26 Electrical Ground Support Equipment (see S5002)   1 Set 30 days prior to PSR 
 
27 Proto-flight Data Acceptance Package (see S6002)  A 1H/E at IPSR 
 
28 Flight Data Acceptance Package (see S6002)  A 1H/E at IPSR  
 
29 (TBD Instrument) Instrument to S/C Integration Procedure A 1H/E at IPSR 
 (see S6004) 
 
30 Plan for Data Processing (see S7001)   A 1H/E at CDR 
 
31 Preliminary Experiment Users Manual (see S10001)  I 1H/E at PER 
 Final Experiment Users Manual (see S10001)  A 1H/E 60 days prior to launch 

32 (TBD Instrument) Data Analysis Support & Data Products I 1E For 2 years, beginning 30  
 (see S10003)        days after launch 

33 Monthly Technical Progress Reports in   R 5 Monthly 
 accordance with Clause C.2 
 
34a Final Report for Phases B/C/D in accordance with Clause C.2 R 6 See Clause C.2 
34b Final Report for Phase E in accordance with Clause C.2 R 6 See Clause C.2 
 
35 Monthly Financial Reports (533M)in   R 3 Monthly 

accordance with Clauses G.1 and G.6 
 

36 Quarterly Financial Reports (533Q) in   R 3 Quarterly 
accordance with Clauses G.1 and G.6 

 
37 Semi-Annual Subcontracting Reports  (SF 294   R 3 As required by 

and SF 295) in accordance with Clause H.3     Clause H.3 
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38 Reporting of Inventions  in    R 1 As required by 
 accordance with Clause G.4      Clause G.4 
 
39 NASA Property in the Custody of    R 4   As required by Clause G.8 

Contractors (NF 1018 Report)     
 
Note: 
* Refers to Attachment A, Statement of Work 
 
R (Review) – Documents in this category are to be reviewed within 10 working days by the GSFC or its 
designated representatives in order to determine contractor effectiveness in meeting contract objectives. 
When Government review reveals inadequacies, the contractor may be requested to correct the 
inadequacies. 
 
I (Information) – Documents in this category are to be provided to GSFC or its designated representative 
for information purposes only. No Government response is required. 
 
A (Approve) – Documents in this category require review and approval by GSFC or its designated 
representative prior to use or implementation. GSFC shall approve/disapprove within 10 working days of 
receipt. Requirements for resubmission shall be specified in letter(s) of disapproval.  
 
AFR (Available For Review) – Documents in this category are to be available at the contractor’s facility 
for review upon GSFC’s request. 
 
H (Hardcopy) – Provide a reproducible hardcopy of submittal to NASA/GSFC, Code 460, STP Program 
Library, Greenbelt, MD 20771. 
 
E (Electronic) – Provide submittal in electronic format to the STP Program Library, COTR, and 
Contracting Officer 
 

 (End of clause) 
 
B. 2 ESTIMATED COST INCREASES (GSFC 52.232-94) (SEP 1998) 
 
(a) The requirements of this clause are in conjunction with the Limitation of Cost clause or the Limitation 
of Funds clause of this contract. 
 
(b) The Contractor shall notify the Contracting Officer in writing when the Contractor has reason to 
believe that the total cost for performance of this contract, exclusive of any fee, will be either greater or 
substantially less than the total estimated cost stated in this contract.  Notification shall not be delayed 
pending preparation of a proposal.  
 
(c) A proposal is required to support a request for an increase in the estimated cost of the contract.  The 
proposal should be submitted as soon as possible after the above notification but no later than 115 days 
before the incurred costs are expected to exceed the estimated cost.  This will allow adequate time for the 
Government to evaluate the proposal and to mutually establish any increase in estimated cost with the 
Contractor. 
 
(d) (1) The proposal shall be submitted in the following format unless some other format is directed or 
approved by the Contracting Officer: 
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Incurred costs to date 
Projected cost to completion 
Total cost at completion 
Current negotiated estimated cost 
Requested increase in estimated cost 

 
 (2) The “projected cost to completion” shall consist of the following “other than cost or pricing 
data” unless the Contracting Officer requests or approves the submittal of a greater or lesser amount of 
information: 
  (i) Elements of cost with supporting detail for estimated direct labor hours, direct and 
indirect rates, materials and subcontracts, and other elements. 
  (ii) Supporting explanation for the increases and projections, sufficient for the 
Government to understand the reasons for the increased estimated cost. 
 

(End of clause) 
 
 
B. 3 PAYMENT FOR OVERTIME PREMIUMS (52.222-2) (JUL 1990) 
 
 (a) The use of overtime is authorized under this contract if the overtime premium cost does not 
exceed $TBD or the overtime premium is paid for work-- 
 
  (1) Necessary to cope with emergencies such as those resulting from accidents, natural 
disasters, breakdowns of production equipment, or occasional production bottlenecks of a sporadic nature: 
 
  (2) By indirect-labor employees such as those performing duties in connection with 
administration, protection, transportation, maintenance, standby plant protection, operation of utilities, or 
accounting: 
 
  (3) To perform tests, industrial processes, laboratory procedures, loading or unloading of 
transportation conveyances' and operations in flight or afloat that are continuous in nature and cannot 
reasonably be interrupted or completed otherwise, or 
 
  (4) That will result in lower overall costs to the Government. 
 
 (b) Any request for estimated overtime premiums that exceeds the amount specified above shall 
include all estimated overtime for contract completion and shall-- 
 
  (1) Identify the work unit: e.g., department or section in which the requested overtime 
will be used, together with present workload, staffing, and other data of the affected unit sufficient to 
permit the Contracting Officer to evaluate the necessity for the overtime; 
 
  (2) Demonstrate the effect that denial of the request will have on the contract delivery or 
performance schedule; 
 
  (3) Identify the extent to which approval of overtime would affect the performance or 
payments in connection with other Government contracts, together with identification of each affected 
contract; and 
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  (4) Provide reasons why the required work cannot be performed by using multishift 
operations or by employing additional personnel.  
 

(End of clause) 
 
 
B.4  ESTIMATED COST (18-52.216-81) (DEC 1988) 
 
The total estimated cost for complete performance of this contract is $TBD. See FAR clause 52.216-11, 
Cost Contract--No Fee, of this contract. 
  

(End of clause) 
 

 
B. 5 CONTRACT FUNDING  
 

(a) For purposes of payment of cost in accordance with the Limitation of Funds clause, the 
total amount allotted by the Government to this contract is $TBD.  This allotment 
is for the items specified in Clause B.1 and covers the following estimated period 
of performance:  From contract award through TBD date. 

 
FROM: $TBD BY: $TBD      TO: $TBD 

 
 (b) An additional amount of $TBD is obligated under this contract for payment of fee. 
 

(End of Text) 
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C. 1 SCOPE OF WORK (GSFC 52.211-91) (FEB 1991) 
 
The Contractor shall provide the personnel, materials, and facilities necessary to deliver the (TBD 
Instrument) Investigation and to furnish the items specified in Section B of this contract in accordance with 
the following: Section J, Attachment A, Statement of Work (SOW). 
 

(End of clause) 
 
 
C. 2 REPORTS OF WORK--RESEARCH AND DEVELOPMENT (GSFC 52.235-90) (AUG 
2000) 
 
(a) Monthly progress reports.  The Contractor shall submit separate monthly progress reports of all work 
accomplished during each month of contract performance.  Reports shall be in narrative form, brief and 
informal. They shall include a quantitative description of progress, an indication of any current problems 
that may impede performance, proposed corrective action, and a discussion of the work to be performed 
during the next monthly reporting period. Specific topics to be addressed are identified in the Attachment 
A, Statement of Work, Section 4.0 Requirements, paragraph 1004. 
 
(b) Final reports.  Refer to NASA FAR Supplement clause 1852.235-70, "Center for AeroSpace 
Information--Final Scientific and Technical Reports" of this contract.  The Contractor shall submit final 
reports which include 1) a brief chronological history of the development of the instrument, including 
synopses of major project reviews beginning with PDR; and 2) a synopsis of instrument science 
objectives and instrument performance requirements with a synopsis of the actual achievements of the 
instrument. The report shall document and summarize results, including recommendations and 
conclusions based on the experience and results obtained. The final reports must comply with NPG 
2200.2A, "Guidelines for Documentation, Approval, and Dissemination of NASA Scientific and 
Technical Information." 
 
(c) Submission.  The Contractor shall submit the reports required by this clause as follows: 

[M=Monthly, F=Final] 
 

Copies Report Type  Addressee     Mail Code 
 
 1 M, F   Contracting Officer    214.4 
 
 2 M, F   Contracting Officer's    460 
     Technical Representative (COTR) 
 
 1 F   Technical Information Services Branch  293 
 
 2 F   Center for AeroSpace Information (CASI) 

in accordance with NASA FAR Supplement  
clause 1852.235-70 

 
(d) Submission dates.  Monthly reports shall be submitted by the 15th day of the month following the 
month being reported.  The first monthly report shall begin following the Preliminary Design Review 
(PDR). If the PDR is held beyond the middle of a month, the first monthly report shall cover the period 
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from PDR until the end of the following month. The final report shall be two final reports, one for phases 
B/C/D and one for phase E, to be submitted as follows: 
 
 No. 1  60 days after completion of the Phase B/C/D effort 
 No. 2  60 days after completion of the Phase E effort. 
 

(End of clause) 
 



SECTION D OF CONTRACT NAS5-00132 
PACKAGING AND MARKING 

 
 

11 

D. 1 PACKAGING, HANDLING, AND TRANSPORTATION (1852.211-70) (JUNE 2000) 
 
(a) The Contractor shall comply with NPG 6000.1E, "Requirements for Packaging, Handling, and 
Transportation for Aeronautical and Space Systems, Equipment, and Associated Components", dated 
April 26, 1999, as may be supplemented by the statement of work or specifications of this contract, for all 
items designated as Class I, II, or III. Items 18 and 19 in Clause B.1 are designated as Class I. 
 
(b) The Contractor's packaging, handling, and transportation procedures may be used, in whole or in part, 
subject to the written approval of the Contracting Officer, provided-- 

(1) The Contractor's procedures are not in conflict with any requirements of this contract, and 
(2) The requirements of this contract shall take precedence in the event of any conflict with the 

Contractor's procedures. 
 
(c) The Contractor must place the requirements of this clause in all subcontracts for items that will 
become components of deliverable Class I, II, or III items. 
 

(End of clause) 
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E. 1 ACCEPTANCE--MULTIPLE LOCATIONS (GSFC 52.246-93) (MAY 1989) 
 
The Contracting Officer or authorized representative will accomplish acceptance at the following 
location(s):  
 
          Authorized  
Item      Location    Representative 
No. 18, 19, 25, 26    GSFC/Bldg 7    COTR 
 
All Other Deliverable Items  GFSC     COTR and/or 
          Contracting Officer 
          When Applicable 
 
The Contracting Officer reserves the right to designate other Government agents as authorized 
representatives.  The Contractor will be notified by a written notice or by a copy of the delegation letter if 
other agents are authorized. 
 

(End of clause) 
 
 
E. 2 MATERIAL INSPECTION AND RECEIVING REPORT NOT REQUIRED (GSFC 
52.246-94) (APR 1989) 
 
NASA FAR Supplement clause 18-52.246-72 of this contract requires the furnishing of a Material 
Inspection and Receiving Report (MIRR) (DD Form 250 series) at the time of each delivery under this 
contract.  However, a MIRR is not required for the following deliverable items: 
 

All deliverable items contained in Clause B.1 except Items 18, 19, 25 & 26  
 

(End of clause) 
 
 
E. 3 INSPECTION SYSTEM (SUBCONTRACTS) (GSFC 52.246-100) (JULY 2000)  
 
In performance of this contract, the Contractor shall impose inspection system requirements on 
subcontractors and suppliers to ensure the required quality of supplies or services.  Monitoring of the 
Contractor's system for inspecting subcontractors will be accomplished through the combined efforts of 
NASA/GSFC personnel and the delegated Government agency.  The authority and responsibility of the 
delegated agency will be defined in a letter of contract administration delegation.  
 

(End of clause) 
 
 
E. 4 INSPECTION SYSTEM RECORDS (GSFC 52.246-102) (OCT 1988) 
 
The Contractor shall maintain records evidencing inspections in accordance with the Inspection clause of 
this contract for five years after delivery of all items and/or completion of all services called for by the 
contract. 
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(End of clause) 
 
 
E. 5 INSPECTION OF RESEARCH AND DEVELOPMENT--COST REIMBURSEMENT 

(52.246-8) (APR 1984) 
 
(a) Definitions.  "Contractor's managerial personnel," as used in this clause, means the Contractor's 
directors, officers, managers, superintendents, or equivalent representatives who have supervision or 
direction of-- 
 
 (1) All or substantially all of the Contractor's business, 
 
 (2) All or substantially all of the Contractor's operation at any one plant or separate location at 
which the contract is being performed; or 
 
 (3) A separate and complete major industrial operation connected with performing this contract. 
 
"Work," as used in this clause, includes data when the contract does not include the Warranty of Data 
clause. 
 
(b) The Contractor shall provide and maintain an inspection system acceptable to the Government 
covering the work under this contract.  Complete records of all inspection work performed by the 
Contractor shall be maintained and made available to the Government during contract performance and 
for as long afterwards as the contract requires. 
 
(c) The Government has the right to inspect and test all work called for by the contract, to the extent 
practicable at all places and times, including the period of performance, and in any event before 
acceptance.  The Government may also inspect the plant or plants of the Contractor or its subcontractors 
engaged in the contract performance.  The Government shall perform inspections and tests in a manner 
that will not unduly delay the work. 
 
(d) If the Government performs any inspection or test on the premises of the Contractor or a 
subcontractor, the Contractor shall furnish and shall require subcontractors to furnish all reasonable 
facilities and assistance for the safe and convenient performance of these duties. 
 
(e) Unless otherwise provided in the contract, the Government shall accept work as promptly as 
practicable after delivery, and work shall be deemed accepted 90 days after delivery, unless accepted 
earlier. 
 
(f) At any time during contract performance, but no later than 6 months (or such other time as may be 
specified in the contract) after acceptance of all of the end items (other than designs, drawings, or reports) 
to be delivered under the contract, the Government may require the Contractor to replace or correct work 
not meeting contract requirements.  Time devoted to the replacement or correction of such work shall not 
be included in the computation of the above time period.  Except as otherwise provided in paragraph (h) 
below, the cost of replacement or correction shall be determined as specified in the Allowable Cost and 
Payment clause, but no additional fee shall be paid.  The Contractor shall not tender for acceptance work 
required to be replaced or corrected without disclosing the former requirement for replacement or 
correction, and, when required, shall disclose the corrective action taken. 
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(g) (1) If the Contractor fails to proceed with reasonable promptness to perform required replacement 
or correction, the Government may-- 
 
  (i) By contract or otherwise, perform the replacement or correction, charge to the 
Contractor any increased cost, or make an equitable reduction in any fixed fee paid or payable under the 
contract; 
 
  (ii) Require delivery of any undelivered articles and shall have the right to make an 
equitable reduction in any fixed fee paid or payable under the contract; or 
 
  (iii) Terminate the contract for default. 
 
 (2) Failure to agree on the amount of increased cost to be charged the Contractor or to the 
reduction in fixed fee shall be a dispute. 
 
(h) Notwithstanding paragraphs (f) and (g) above, the Government may at any time require the Contractor 
to remedy by correction or replacement, without cost to the Government, any failure by the Contractor to 
comply with the requirements of this contract, if the failure is due to (1) fraud, lack of good faith, or 
willful misconduct on the part of the Contractor's managerial personnel or (2) the conduct of one or more 
of the Contractor's employees selected or retained by the Contractor after any of the Contractor's 
managerial personnel has reasonable grounds to believe that the employee is habitually careless or 
unqualified. 
 
(i) This clause shall apply in the same manner to a corrected or replacement end item or components as to 
work originally delivered. 
 
(j) The Contractor has no obligation or liability under the contract to correct or replace articles not 
meeting contract requirements at time of delivery, except as provided in this clause or as may otherwise 
be specified in the contract. 
 
(k) Unless otherwise provided in the contract, the Contractor's obligations to correct or replace 
Government- furnished property shall be governed by the clause pertaining to Government property. 
 

(End of clause) 
 
E.6 MATERIAL INSPECTION AND RECEIVING REPORT (1852.246-72) (JUN 1995) 
 
(a) At the time of each delivery to the Government under this contract, the Contractor shall furnish a 
Material Inspection and Receiving Report (DD Form 250 series) prepared in an original copy and 
sufficient other copies to accomplish the following distribution: 
 
 (1)  Via mail and marked "Advance Copy", one copy each to the Contracting Officer, the 
Contracting Officer's Technical Representative (if designated in the contract), and to the cognizant 
Administrative Contracting Officer, if any. 
 
 (2)  Via mail, the original and 1 copy (unfolded) to the shipment address (delivery point) 
specified in Section F of this contract.  Mark the exterior of the envelope "CONTAINS DD FORM 250".  
This must arrive prior to the shipment. 
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 (3)  With shipment in waterproof envelope (one copy) for the consignee. 
 
 (4)  If the shipment address is not directly to the Goddard Space Flight Center (Greenbelt) or 
Goddard Space Flight Center (Wallops) central receiving areas, then one copy of the DD Form 250 must 
be provided (via mail) to one on the following addresses depending upon whether this contract is with 
GSFC Greenbelt or GSFC Wallops: 
 
 Receiving and Inspection (Code 239), Goddard Space Flight Center, Greenbelt, MD 20771. 
 
 Receiving and Inspection (Bldg. F16), Wallops Flight Facility, Wallops Island VA 23337. 
 
(b) The Contractor shall prepare the DD Form 250 in accordance with NASA FAR Supplement 
18-46.672-1.  The Contractor shall enclose the copies of the DD Form 250 in the package or seal them in 
a waterproof envelope which shall be securely attached to the exterior of the package in the most 
protected location. 
 
(c) When more than one package is involved in a shipment, the Contractor shall list on the DD Form 
250, as additional information, the quantity of packages and the package numbers.  The Contractor shall 
forward the DD Form 250 with the lowest numbered package of the shipment and print the words 
"CONTAINS DD FORM 250" on the package. 
 

(End of clause) 
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F. 1 SHIPPING INSTRUCTIONS--NON-CENTRAL RECEIVING (GSFC 52.247-95) (OCT 
1988) 
 
Shipment of the items required under this contract shall be to: 
 
Item     Address     Marked For 
  
No. 18, 19, 25, 26   GSFC/Bldg 7    John Thurber, COTR, Code 460 
  
 
Shipment of documentation deliverables shall be to the COTR at GSFC, Code 460, and to others as 
specified in the applicable contract clauses. 
 
Compliance with this clause is necessary to assure verification of delivery and acceptance and prompt 
payment. 
 
If any of the above shipping addresses are to the Goddard Space Flight Center at Greenbelt, MD., delivery 
personnel must first stop at Receiving (Building 16W) to provide a copy of the receiving report (DD 250) 
to Receiving personnel before making delivery to the on-site location(s) specified above. If this is a fixed 
price type contract, failure to provide the DD 250 to Receiving (Building 16W) may result in reduction or 
non-payment by the Government of any interest penalty under the Prompt Payment Act. 
 

(End of clause) 
 
 
F. 2 STOP-WORK ORDER (52.242-15) (AUG 1989)--ALTERNATE I (APR 1984) 
 
(a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to 
stop all, or any part, of the work called for by this contract for a period of 90 days after the order is 
delivered to the Contractor, and for any further period to which the parties may agree.  The order shall be 
specifically identified as a stop-work order issued under this clause.  Upon receipt of the order, the 
Contractor shall immediately comply with its terms and take all reasonable steps to minimize the 
incurrence of costs allocable to the work covered by the order during the period of work stoppage.  
Within a period of 90 days after a stop-work order is delivered to the Contractor, or within any extension 
of that period to which the parties shall have agreed, the Contracting Officer shall either-- 
 
 (1) Cancel the stop-work order; or 
 
 (2) Terminate the work covered by the order as provided in the Termination clause of this 
contract. 
 
(b) If a stop-work order issued under this clause is canceled or the period of the order or any extension 
thereof expires, the Contractor shall resume work.  The Contracting Officer shall make an equitable 
adjustment in the delivery schedule, the estimated cost, the fee, or a combination thereof, and in any other 
terms of the contract that may be affected. 
 
 (1) The stop-work order results in an increase in the time required for, or in the Contractor's cost 
properly allocable to, the performance of any part of this contract; and 
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 (2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of 
work stoppage; provided, that, if the Contracting Officer decides the facts justify the action, the 
Contracting Officer may receive and act upon the claim submitted at any time before final payment under 
this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the 
convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the 
stop-work order in arriving at the termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the 
Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the 
stop-work order. 
 

(End of clause) 
 
 
F. 3 F.O.B. DESTINATION (52.247-34) (NOV 1991) 
 
 (a) The term "f.o.b. destination," as used in this clause, means-- 
  (1) Free of expense to the Government, on board the carrier's conveyance, at a specified 
delivery point where the consignee's facility (plant, warehouse, store, lot, or other location to which 
shipment can be made) is located, and 
  (2) Supplies shall be delivered to the destination consignee's wharf (if destination is a 
port city and supplies are for export), warehouse unloading platform, or receiving dock, at the expense of 
the Contractor.  The Government shall not be liable for any delivery, storage, demurrage, accessorial, or 
other charges involved before the actual delivery (or "constructive placement" as defined in carrier tariffs) 
of the supplies to the destination, unless such charges are caused by an act or order of the Government 
acting in its contractual capacity.  If rail carrier is used, supplies shall be delivered to the specified 
unloading platform of the consignee.  If motor carrier (including "piggyback") is used, supplies shall be 
delivered to truck tailgate at the unloading platform of the consignee, except when the supplies delivered 
meet the requirements of Item 568 of the National Motor Freight Classification for "heavy or bulky 
freight".  When supplies meeting the requirements of the referenced Item 568 are delivered, unloading 
(including movement to the tailgate) shall be performed by the consignee, with assistance from the truck 
driver, if requested.  If the Contractor uses rail carrier or freight forwarder for less than carload shipments, 
the Contractor shall ensure that the carrier will furnish tailgate delivery, when required, if transfer to truck 
is required to complete delivery to consignee. 
 
 (b) The Contractor shall-- 
 
  (1) (i) Pack and mark the shipment to comply with contract specifications; or 
 
   (ii) In the absence of specifications, prepare the shipment in conformance with 
carrier requirements; 
 
  (2) Prepare and distribute commercial bills of lading; 
 
  (3) Deliver the shipment in good order and condition to the point of delivery specified in 
the contract; 
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  (4) Be responsible for any loss of and/or damage to the goods occurring before receipt of 
the shipment by the consignee at the delivery point specified in the contract; 
 
  (5) Furnish a delivery schedule and designate the mode of delivering carrier; and 
 
  (6) Pay and bear all charges to the specified point of delivery. 
 

(End of clause) 
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G. 1 FINANCIAL MANAGEMENT REPORTING (GSFC 52.242-90)(FEB 2000) 
 
(a) Requirements.  This clause provides the supplemental instructions referred to in NASA FAR 
Supplement (NFS) clause 1852.242-73.  The NFS clause and NASA Procedures and Guidelines (NPG) 
9501.2C, “NASA Contractor Financial Management Reporting”, establish report due dates and all other 
financial management reporting requirements.  NPG 9501.2C permits withholding of payment for 
noncompliance. 
 
(b) Supplemental instructions.  (1) Monthly (NF 533M) reports are required.  Quarterly (NF 533Q) 
reports are also required. One copy shall be provided to each of the following: 
 

Contracting Officer, Code 214.4 
Contracting Officer’s Technical Representative, Code 460 
Resources Analyst, Code 460 
Administrative Contracting Officer (if delegated) 

 
 (2) The reporting structure shall be in accordance with Attachment E. 
 
(c) Web sites. (1)NPG 9501.2C, “NASA Contractor Financial Management Reporting”: 
 
http://nodis.hq.nasa.gov/Library/Directives/NASA-WIDE/Procedures/Financial_Management/contents.ht
ml 
 
 (2) NF 533 Tutorial: (for training purposes only) 
 http://genesis.gsfc.nasa.gov/nf533.htm 
 

(End of clause) 
 
 
G.2 CONTRACTOR ACQUIRED PROPERTY--NASA CONDITIONS (GSFC 52.245-97) (SEP  

1998) 
 
NASA FAR Supplement 1845.502-70 establishes general and specific conditions that apply to this 
contract for various categories of contractor acquired property. 
 

(End of clause) 
 
 
G. 3 SUBMISSION OF VOUCHERS FOR PAYMENT (18-52.216-87) (MAR 1998) 
 
(a)The designated billing office for cost vouchers for purposes of the Prompt Payment clause of this 
contract is indicated below.  Public vouchers for payment of costs shall include a reference to the number 
of this contract. 
  
(b)(1) If the contractor is authorized to submit interim cost vouchers directly to the NASA paying office, 
the original voucher and one copy should be submitted to: 
 
 Cost and Commercial Accounts Department 
 Code 155 
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 Goddard Space Flight Center 
 Greenbelt, Maryland 20771 
 
 (2) For any period that the Defense Contract Audit Agency has authorized the Contractor to 
submit interim cost vouchers directly to the Government paying office, interim vouchers are not required 
to be sent to the Auditor, and are considered to be provisionally approved for payment subject to final 
audit. 
 
 (3) Copies of vouchers should be submitted as may be directed by the Contracting Officer. 
 
(c) If the contractor is not authorized to submit interim cost vouchers directly to the paying office as 
described in paragraph (b), the contractor shall prepare and submit vouchers as follows: 
 
 (1) One original and one copy Standard Form (SF) 1034, SF 1035, or equivalent Contractor’s 
attachment to the Auditor. 
 
  Department of Health and Human Services 
  Office of Inspector General, Region I 
  Attn: Donald Czyzewski 
  JFK Federal Building, Room 2425 
  Boston, MA  02203 
   
 (2) (Reserved) 
   
 (3) The Contracting Officer may designate other recipients as required. 
 
(d) Public vouchers for payment of fee shall be prepared similarly to the procedures in paragraphs (b) or 
(c) of this clause, whichever is applicable, and be forwarded to the Contracting Officer. 
 
This is the designated billing office for fee vouchers for purposes of the Prompt Payment clause of this 
contract. 
 
(e) In the event that amounts are withheld from payment in accordance with provisions of this contract, a 
separate voucher for the amount withheld will be required before payment for that amount may be made. 
 

(End of clause) 
 
 
G. 4 DESIGNATION OF NEW TECHNOLOGY REPRESENTATIVE AND PATENT 
REPRESENTATIVE (1852.227-72) (JULY 1997) 
 
(a) For purposes of administration of the clause of this contract entitled "New Technology" or "Patent 
Rights -- Retention by the Contractor (Short Form)", whichever is included, the following named 
representatives are hereby designated by the Contracting Officer to administer such clause: 
 
 Title   Office Code   Address (including zip code) 
 

New Technology 750.1    Goddard Space Flight Center  
Representative      Greenbelt, MD 20771 
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Patent   750.2    Goddard Space Flight Center  
Representative      Greenbelt, MD 20771 

 
(b) Reports of reportable items, and disclosure of subject inventions, interim reports, final reports, 
utilization reports, and other reports required by the clause, as well as any correspondence with respect to 
such matters, should be directed to the New Technology Representative unless transmitted in response to 
correspondence or request from the Patent Representative.  Inquiries or requests regarding disposition of 
rights, election of rights, or related matters should be directed to the Patent Representative.  This clause 
shall be included in any subcontract hereunder requiring a "New Technology" clause or "Patent 
Rights--Retention by the Contractor (Short Form)" clause, unless otherwise authorized or directed by the 
Contracting Officer.  The respective responsibilities and authorities of the above-named representatives 
are set forth in 1827.305-370 of the NASA FAR Supplement. 
 

(End of clause) 
 
 
G. 5 TRAVEL OUTSIDE OF THE UNITED STATES (1852.242-71) (DEC 1988) 
 
 (a) The Contracting Officer must authorize in advance and in writing travel to locations 
outside of the United States by Contractor employees that is to be charged as a cost to this contract.  This 
approval may be granted when the travel is necessary to the efforts required under the contract and it is 
otherwise in the best interest of NASA. 
 
 (b) The Contractor shall submit requests to the Contracting Officer at least 30 days in 
advance of the start of the travel.  
 
 (c) The Contractor shall submit a travel report at the conclusion of the travel.  The 
Contracting Officer's approval of the travel will specify the required contents and distribution of the travel 
report. 
 

(End of clause) 
 
 
G. 6 NASA CONTRACTOR FINANCIAL MANAGEMENT REPORTING (1852.242-73) (JUL 
2000) 
 
(a) The Contractor shall submit NASA Contractor Financial Management Reports on NASA Forms 533 
in accordance with the instructions in NASA Procedures and Guidelines (NPG) 9501.2, NASA 
Contractor Financial Management Reporting, and on the reverse side of the forms, as supplemented in the 
Schedule of this contract. The detailed reporting categories to be used, which shall correlate with 
technical and schedule reporting, shall be set forth in the Schedule. Contractor implementation of 
reporting requirements under this clause shall include NASA approval of the definitions of the content of 
each reporting category and give due regard to the Contractor's established financial management 
information system. 
 
(b) Lower level detail used by the Contractor for its own management purposes to validate information 
provided to NASA shall be compatible with NASA requirements. 
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(c) Reports shall be submitted in the number of copies, at the time, and in the manner set forth in the 
Schedule or as designated in writing by the Contractor Officer.  Upon completion and acceptance by 
NASA of all contract line items, the Contracting Officer may direct the Contractor to submit Form 533 
reports on a quarterly basis only, report only when changes in actual cost incur, or suspend reporting 
altogether. 
 
(d) The Contractor shall ensure that its Form 533 reports include accurate subcontractor cost data, in the 
proper reporting categories, for the reporting period. 
 
(e) If during the performance of this contract NASA requires a change in the information or reporting 
requirements specified in the Schedule, or as provided for in paragraph (a) or (c) of this clause, the 
Contracting Officer shall effect that change in accordance with the Changes clause of this contract. 
 

(End of clause) 
 
 
G. 7 CONTRACTOR REQUESTS FOR GOVERNMENT-OWNED EQUIPMENT (1852.245-
70) (JUL 1997) 
 
(a) “Equipment,” as used in this clause, means commercially available items capable of stand-alone use, 
including those to be acquired for incorporation into special test equipment or special  tooling. 
 
(b)(1) Upon determination of need for any Government-owned equipment item for performance of this 
contract, the contractor shall provide to the contracting officer a written request justifying the need for the 
equipment and the reasons why contractor-owned property cannot be used, citing the applicable FAR or 
contract authority for use of Government-owned equipment.  Equipment being acquired as a deliverable 
end item listed in the contract or as a component for incorporation into a deliverable end item listed in the 
contract is exempt from this requirement. 
(2) The contractor's request shall include a description of the item in sufficient detail to enable the 
Government to screen its inventories for available equipment or to purchase equipment.  For this purpose, 
the contractor shall (i) prepare a separate DD Form 1419, DOD Industrial Plant Equipment Requisition, 
or equivalent format, for each item requested and (ii) forward it through the contracting officer to the 
Industrial Property Officer at the cognizant NASA installation at least 30 days in advance of the date the 
contractor intends to acquire the item.  Multiple units of identical items may be requested on a single 
form.  Instructions for preparing the DD Form 1419 are contained in NASA FAR Supplement 1845.7102.  
If a certificate of nonavailability is not received within that period, the contractor may proceed to acquire 
the item, subject to having obtained contracting officer consent, if required, and having complied with any 
other applicable provisions of this contract. 
 
(c) Contractors who are authorized to conduct their own screening using the NASA Equipment 
Management System (NEMS) and other Government sources of excess property shall provide the 
evidence of screening results with their request for contracting officer consent.  Requests to purchase 
based on unsuitability of items found shall include rationale for the determined unsuitability. 
 

(End of clause) 
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G. 8 FINANCIAL REPORTING OF NASA PROPERTY IN THE CUSTODY OF 
CONTRACTORS (1852.245-73) (SEPTEMBER 2000) 
 
(a) The Contractor shall submit annually a NASA Form (NF) 1018, NASA Property in the Custody of 
Contractors, in accordance with the provisions of 1845.505-14, the instructions on the form, subpart 
1845.71, and any supplemental instructions for the current reporting period issued by NASA. 
 
(b) (1) Subcontractor use of NF 1018 is not required by this clause; however, the Contractor shall include 
data on property in the possession of subcontractors in the annual NF 1018. 

(2) The Contractor shall mail the original signed NF 1018 directly to the Goddard Space Flight 
Center (GSFC), General Accounting Department, Property and Reporting Team, Code 157, Greenbelt, 
MD 20771. 

(3) Three copies shall be submitted (through the Department of Defense (DOD) Property 
Administrator if contract administration has been delegated to DOD) to the following address: 

 
Goddard Space Flight Center, Property Management Branch, Code 235, Greenbelt, MD 20771--unless 
the Contractor uses the NF 1018 Electronic Submission System (NESS) for report preparation and 
submission. 
 
(c) The annual reporting period shall be from October 1 of each year through September 30 of the 
following year.  The report shall be submitted in time to be received by October 31. The information 
contained in these reports is entered into the NASA accounting system to reflect current asset values for 
agency financial statement purposes.  Therefore, it is essential that required reports be received no later 
than October 31. The Contracting Officer may, in NASA's interest, withhold payment until a reserve not 
exceeding $TBD or 5 percent of the amount of the contract, whichever is less, has been set aside, if the 
Contractor fails to submit annual NF 1018 reports when due. Such reserve shall be withheld until the 
Contracting Officer has determined that the required reports have been received by NASA. The 
withholding of any amount or the subsequent payment thereof shall not be construed as a waiver of any 
Government right. 
 
(d) A final report shall be submitted within 30 days after disposition of all property subject to reporting 
when the contract performance period is complete in accordance with (b)(1) through (3) of this clause. 
 

(End of clause) 
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H. 1 SECTION H CLAUSES INCORPORATED BY REFERENCE 
 
 
(1852.204-74)  CENTRAL CONTRACTOR REGISTRATION (AUG 2000) 
(1852.208-81) RESTRICTIONS ON PRINTING AND DUPLICATING (AUG 1993) 
(1852.223-75) MAJOR BREACH OF SAFETY OR SECURITY (MAY 2001) 
(1852.244-70)              GEOGRAPHIC PARTICIPATION IN THE AEROSPACE PROGRAM (APRIL 

1985)    
(1852.223-70)  SAFETY & HEALTH (MAY 2001)                
 
 

(End of By Reference Section) 
 
 
H. 2 REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFEROR 
(GSFC 52.215-90) (NOV 1999) 
 
In accordance with FAR 15.204-1(b), the completed and submitted Section K, “Representations, 
Certifications, and Other Statements of Offeror”, are incorporated by reference in this resulting contract. 
 

(End of clause) 
 
 
H. 3 SMALL BUSINESS SUBCONTRACTING PLAN AND REPORTS (GSFC 52.219-90) 
(OCT 1999) 
 
a.  Subcontracting Plan (Contractor)  
 
FAR clause 52.219-9, "Small Business Subcontracting Plan" is included in this contract.  The agreed to 
Subcontracting Plan required by the clause is included as an attachment to the contract. 
 
b.  Subcontracting Plan (Subcontractors)  
 
In accordance with FAR clause 52.219-9, the Contractor must require that certain subcontractors adopt a 
plan similar to the Plan agreed to between the Contractor and the Government.  
 
c.  Reporting to Contracting Officer (SF 294--Semi-annual and Final) 
 
 
The Contractor shall prepare and submit Standard Form 294 (Rev. 12-98), "Subcontracting Report for 
Individual Contracts" in accordance with the instructions on the back of the form.  
 
The SF 294 must be submitted to the Contracting Officer on a semi-annual basis.  This report must be 
received no later than April 30 and October 30 each year for the reporting periods ending March 31  and 
September 30, respectively.  A final SF 294 must be submitted after contract completion.  The final SF 
294 submittal must be received no later than the due date for what would have been the next semi-annual 
report.  
 
d.  Reporting to NASA Headquarters (SF 295--Semi-annual)  
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The Contractor shall prepare and submit Standard Form 295 (Rev. 12-98), "Summary Subcontract 
Report" in accordance with the instructions on the back of the form and in accordance with NASA FAR 
Supplement clause 1852.219-75, "Small Business Subcontracting Reporting" of this contract. 
 
The SF 295 must be submitted to "NASA, Office of Procurement, Code HS, Washington, D.C. 20546-
0001" on a semi-annual basis no later than April 30 and October 30 each year for the reporting periods 
ending March 31 and September 30, respectively. 
 
e. Subcontractor Reporting  
 
FAR clause 52.219-9 and NASA FAR Supplement clause 1852.219-75 require that the Contractor ensure 
that SF 294 and SF 295 reports are submitted by those subcontractors that have been required to adopt a 
Subcontracting Plan under the terms of the clause.  These subcontractor reports must be submitted as 
required by paragraphs (c) and (d) above.  The reports may be submitted though the Contractor or 
submitted directly.  Regardless, the Contractor is responsible for ensuring proper and timely submittal of 
the required reports. 
 

(End of clause) 
 
 
H. 4 LAUNCH DELAYS (GSFC 52.243-91) (FEB 1991) 
 
The delivery schedule and/or period of performance of this contract is based upon a spacecraft launch 
date of TBD. In the event of a Government directed delay of the launch date, the Contracting Officer may 
inform the Contractor, in writing, of the revised launch date, and allow the Contractor to submit a 
proposal for the effect of this delay on the cost, delivery schedule, or other terms of the contract. This may 
result in an equitable adjustment to the estimated cost, fee(s), if any, and delivery schedule or period of 
performance. Failure to agree to an adjustment shall be considered as a dispute under the Disputes clause. 
However, nothing in this clause shall excuse the Contractor from proceeding with the contract as 
extended.  
  

(End of clause) 
 
 
H. 5 EXPORT LICENSES (1852.225-70) (FEB 2000) 
 
(a) The Contractor shall comply with all U.S. export control laws and regulations, including the 
International Traffic in Arms Regulations (ITAR), 22 CFR Parts 120 through 130, and the Export 
Administration Regulations (EAR), 15 CFR Parts 730 through 799, in the performance of this contract.  
In the absence of available license exemptions/exceptions, the Contractor shall be responsible for 
obtaining the appropriate licenses or other approvals, if required, for exports of hardware, technical data, 
and software, or for the provision of technical assistance. 
 
(b) The Contractor shall be responsible for obtaining export licenses, if required, before utilizing foreign 
persons in the performance of this contract, including instances where the work is to be performed on-site 
at any Government installation, where the foreign person will have access to export-controlled technical 
data or software. 
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(c) The Contractor shall be responsible for all regulatory record keeping requirements associated with the 
use of licenses and license exemptions/exceptions. 
 
(d) The Contractor shall be responsible for ensuring that the provisions of this clause apply to its 
subcontractors. 
 

(End of clause) 
 
 
H. 6 KEY PERSONNEL AND FACILITIES (1852.235-71) (MAR 1989) 
 
 (a)  The personnel and/or facilities listed below are considered essential to the work being 
performed under this contract.  Before removing, replacing, or diverting any of the listed or specified 
personnel or facilities, the Contractor shall (1) notify the Contracting Officer reasonably in advance and 
(2) submit justification (including proposed substitutions) in sufficient detail to permit evaluation of the 
impact on this contract. 
 
 (b)  The Contractor shall make no diversion without the Contracting Officer's written consent; 
provided, that the Contracting Officer may ratify in writing the change, and that ratification shall 
constitute Contracting Officer's consent required by this clause. 
 
 (c)  The list of personnel and/or facilities shown below may, with the consent of the contracting 
parties, be amended from time to time during the course of the contract to add or delete personnel and/or 
facilities. 
 
 Dr. Antoinette Galvin, Principal Investigator 
 

(End of clause) 
 
 
H.7 COORDINATION WITH SPACECRAFT CONTRACTOR (GSFC 52.234-90)  
 (OCT 1988) 
 
The (TBD Instrument) instruments to be delivered hereunder will be integrated into spacecraft and must, 
therefore, be compatible with the spacecraft.  Liaison and coordination activity between the Contractor 
and the spacecraft contractor may be necessary.  Such liaison coordination shall not be construed as 
authority for the spacecraft contractor to issue directives to the Contractor or authorize the acceptance of 
such direction, if any, by the Contractor.  Neither shall the Contractor issue directives to the spacecraft 
contractor.  Problems that cannot be solved between the Contractor and the spacecraft contractor as to 
mechanical, electrical or other interfaces shall be submitted in writing to the GSFC Technical Officer, 
Code 460, prior to, if possible, fabrication of the equipment with a copy to the Contracting Officer. 
 

(End of clause) 
 
 
H.8 LIMITED RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS  
 INFORMATION (GSFC 52-203-91) (DEC 2000) 

  
(a) NASA may find it necessary to release information submitted by the Contractor, either in 
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response to this solicitation or pursuant to the provisions of this contract, to individuals not employed by 
NASA.  Business information that would ordinarily be entitled to confidential treatment may be included 
in the information released to these individuals.  Accordingly, by submission of this proposal, or signature 
on this contract or other contracts, the Contractor hereby consents to a limited release of its confidential 
business information (CBI). 

 
 (b) Possible circumstances where the Agency may release the Contractor's CBI include, but are not 
limited to, the following: 

 (1) To other Agency contractors and subcontractors, and their employees tasked with 
assisting the Agency in handling and processing information and documents in the evaluation, the 
award or the administration of Agency contracts, such as providing both preaward and post award 
audit support and specialized technical support to NASA’s technical evaluation panels; 

   (2) To NASA contractors and subcontractors, and their employees engaged in information 
systems analysis, development, operation, and maintenance, including performing data processing and 
management functions for the Agency. 
 

 (c) NASA recognizes its obligation to protect the contractor from competitive harm that could result 
from the release of such information to a competitor.   Except where otherwise provided by law, NASA will 
permit the limited release of CBI under subparagraphs (1) or (2) only pursuant to non-disclosure agreements 
signed by the assisting contractor or subcontractor, and their individual employees who may require access to 
the CBI to perform the assisting contract).  

 
 (d) NASA‘s responsibilities under the Freedom of Information Act are not affected by this clause. 

 
(e) The Contractor agrees to include this clause, including this paragraph (e), in all subcontracts at 

all levels awarded pursuant to this contract that require the furnishing of confidential business information 
by the subcontractor. 

 
(End of clause) 

 
 
H.9     INDIRECT COST RATES—PREDETERMINED (GSFC 52.216-102) (OCT 1988) 
 
In accordance with paragraph (d) of FAR clause 52.216-15, "Predetermined Cost Rates" of this contract, 
the following predetermined rates are in effect on the date of this contract as contained in the written 
agreement between the Government and the Contractor dates May 3, 1999 which is Attachment C in 
Section J of this contract. 
 
    (End of clause)  
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I. 1 SECTION I CLAUSES INCORPORATED BY REFERENCE 
 
(52.202-1) DEFINITIONS (OCT 1995) 
(52.203-3) GRATUITIES (APR 1984) 
(52.203-5) COVENANT AGAINST CONTINGENT FEES (APR 1984) 
(52.203-6) RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT 

(JUL 1995) 
(52.203-7) ANTI-KICKBACK PROCEDURES (JUL 1995) 
(52.203-8) CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR 

ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
(52.203-10) PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY 

(JAN 1997) 
(52.203-12) LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL 

TRANSACTIONS (JUN 1997) 
(52.204-4) PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 

2000) 
(52.209-6) PROTECTING THE GOVERNMENT'S INTEREST WHEN 

SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, 
OR PROPOSED FOR DEBARMENT (JUL 1995) 

(52.211-15) DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEPT 1990) 
(52.215-2) AUDIT AND RECORDS--NEGOTIATION (JUN 1999)—ALTERNATE II 

(APR 1998) 
(52.215-8) ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT (OCT 1997) 
(52.215-11) PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA –

MODIFICATION (OCT 1997) 
(52.215-13) SUBCONTRACTOR COST OR PRICING DATA – MODIFICATIONS (OCT 

1997) 
(52.215-14) INTEGRITY OF UNIT PRICES (OCT 1997) 
(52.215-15) PENSION ADJUSTMENTS AND ASSET REVERSIONS (DEC 1998) 
(52.215-18) REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT 

BENEFITS (PRB) OTHER THAN PENSIONS (OCT 1997) 
(52.215-19) NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 
(52.215-21) REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION 

OTHER THAN COST OR PRICING DATA--MODIFICATIONS (OCT 1997) 
(52.216-7) ALLOWABLE COST AND PAYMENT (MAR 2000)  
(52.216-11) COST CONTRACT—NO FEE (APR 1984)—ALTERNATE I (APR 1984) 

(para (a) Substitute Subpart 31.3 for Subpart 31.2)  
(52.216-15) PREDETERMINED INDIRECT COST RATES (APR 1998) 
(52.219-8)              UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000) 
(52.219-9) SMALL BUSINESS SUBCONTRACTING PLAN (OCT 2000)--ALTERNATE 

II (OCT 2000) 
(52.219-16) LIQUIDATED DAMAGES--SUBCONTRACTING PLAN (JAN 1999) 
(52.222-1) NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) 
 (52.222-20) WALSH-HEALEY PUBLIC CONTRACTS ACT (DEC 1996) 
(52.222-21) PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
(52.222-26) EQUAL OPPORTUNITY (FEB 1999)  
(52.222-35) AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS 

OF THE VIETNAM ERA (APR 1998)  
(52.222-36) AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
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(52.222-37) EMPLOYMENT REPORTS ON DISABLED VETERANS AND VETERANS 
OF THE VIETNAM ERA (JAN 1999) 

(52.223-6) DRUG FREE WORK PLACE (JAN 1997) 
(52.223-14)  TOXIC CHEMICAL RELEASE REPORTING (OCT 2000) 
(52.225-1) BUY AMERICAN ACT—BALANCE OF PAYMENTS PROGRAM – 

SUPPLIES (FEB 2000) 
(52.225-13) RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (FEB 2000) 
(52.227-1) AUTHORIZATION AND CONSENT (JUL 1995)--ALTERNATE I (APR 1984) 
(52.227-2) NOTICE AND ASSISTANCE REGARDING PATENT AND COPY-RIGHT 

INFRINGEMENT (AUG 1996) 
(52.227-11) PATENT RIGHTS--RETENTION BY CONTRACTOR (SHORT FORM) (JUN 

1997) as modified by NASA FAR Supplement 1852.227-11 
(52.227-14) RIGHTS IN DATA-GENERAL (JUN 1987) as modified by NASA FAR 

Supplement 1852.227-14 
(52.227-16) ADDITIONAL DATA REQUIREMENTS (JUN 1987) 
(52.228-7) INSURANCE--LIABILITY TO THIRD PERSONS (MAR 1996) 
(52.230-5) COST ACCOUNTING STANDARDS –EDUCATIONAL INSTITUTION (APR 

1998) 
(52.230-6) ADMINISTRATION OF COST ACCOUNTING STANDARDS (NOV 1999) 
(52.232-22) LIMITATION OF FUNDS (APR 1984) 
(52.232-23) ASSIGNMENT OF CLAIMS (JAN 1986) 
(52.232-25) PROMPT PAYMENT (JUN 1997) (b)(2), second sentence shall have a 30 day 

period for any financing payments. 
(52.232-34) PAYMENT BY ELECTRONIC FUNDS TRANSFER--OTHER THAN 

CENTRAL CONTRACTOR REGISTRATION (MAY 1999)[para (b)(1) fill-in  
(hereafter: "designated office"--Cost and Commercial Accounts Department, 
Code 155, NASA/Goddard Space Flight Center, Greenbelt, MD 20771, FAX 
301-286-1748, no later than concurrent with the first request for payment.] 

(52.233-1) DISPUTES (DEC 1998)--ALTERNATE I (DEC 1991) 
(52.233-3) PROTEST AFTER AWARD (AUG 1996)--ALTERNATE I (JUN 1985) 
(52.242-1) NOTICE OF INTENT TO DISALLOW COSTS (APR 1984) 
(52.242-3) PENALTIES FOR UNALLOWABLE COSTS (OCT 1995) 
(52.242-4) CERTIFICATION OF FINAL INDIRECT COSTS (JAN 1997) 
(52.242-13) BANKRUPTCY (JUL 1995) 
(52.243-2) CHANGES--COST-REIMBURSEMENT (AUG 1987)--ALTERNATE V (APR 

1984) 
 (52.244-2) SUBCONTRACTS (AUG 1998)--ALTERNATE I (AUG 1998) {paragraph (e) is 

"Professional and consultant costs as defined at FAR 31.205-33" and paragraph 
(k) is “None”} 

(52.244-5) COMPETITION IN SUBCONTRACTING (DEC 1996) 
(52.245-5) GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-AND-

MATERIAL, OR LABOR-HOUR CONTRACTS)(JAN 1986) (DEVIATION) 
(JULY 1995)--ALTERNATE I (JUL 1985)--(g)(5) of the clause shall read as 
follows:  "The contractor shall notify the contracting officer upon loss or 
destruction of, or damage to, Government property provided under this contract, 
with the exception of low value property for which loss, damage, or destruction 
is reported at contract termination, completion, or when needed for continued 
performance.  The Contractor shall take all reasonable action to protect the 
Government property from further damage, separate the damaged and 
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undamaged Government property, put all the affected Government property in 
the best possible order, and furnish to the Contracting Officer a statement of--"  
The balance of (g)(5) is unchanged. 

(52.246-24) LIMITATION OF LIABILITY--HIGH VALUE ITEMS (FEB 1997) 
ALTERNATE I (APR 1984) (Deliverable Items 18 & 19 are High Value Items) 

(52.247-1) COMMERCIAL BILL OF LADING NOTATIONS (APR 1984) 
(52.247-63) PREFERENCE FOR U.S.-FLAG AIR CARRIERS (JAN 1997) 
(52.247-67) SUBMISSION OF COMMERCIAL TRANSPORTATION BILLS TO THE 

GENERAL SERVICES ADMINISTRATION FOR AUDIT  (JUN 1997) 
(52.249-5) TERMINATION FOR CONVENIENCE OF THE GOVERNMENT 

(EDUCATIONAL AND OTHER NONPROFIT INSTITUTIONS) (SEP 1996) 
(18-52.215-84) OMBUDSMAN (JUNE 2000) The installation Ombudsman is William F. 

Townsend, Goddard Space Flight Center, Mailstop 100, Greenbelt, MD 20771, 
Business Phone: 301-286-5066, Fax: 301-286-1714, E-mail address: 
William.F.Townsend.1@gsfc.nasa.gov 

(18-52.216-89)  ASSIGNMENT AND RELEASE FORMS (JUL 1997) 
 

(End of By Reference Section) 
 
 
 
I. 2 RIGHTS TO PROPOSAL DATA (52.227-23) (TECHNICAL) (JUN 1987) 
 
Except for data contained on pages none it is agreed that as a condition of award of this contract, and 
notwithstanding the conditions of any notice appearing thereon, the Government shall have unlimited 
rights (as defined in the "Rights in Data--General" clause contained in this contract) in and to the 
technical data contained in the proposal dated TBD, upon which this contract is based. 
 

(End of Clause) 
 
 
I. 3 LIMITATION ON WITHHOLDING OF PAYMENTS (52.232-9) (APR 1984) 
 
If more than one clause or Schedule term of this contract authorizes the temporary withholding of 
amounts otherwise payable to the Contractor for supplies delivered or services performed, the total of the 
amounts withheld at any one time shall not exceed the greatest amount that may be withheld under any 
one clause or Schedule term at that time; provided, that this limitation shall not apply to-- 
 
 (a) Withholdings pursuant to any clause relating to wages or hours of employees; 
 
 (b) Withholdings not specifically provided for by this contract; 
 
 (c) The recovery of overpayments; and 
 
 (d) Any other withholding for which the Contracting Officer determines that this limitation is 
inappropriate. 
 

(End of clause) 
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I. 4 NOTIFICATION OF CHANGES (52.243-7) (APR 1984) 
 
 (a) Definitions.  "Contracting Officer," as used in this clause, does not include any representative 
of the Contracting Officer.  "Specifically authorized representative (SAR)," as used in this clause, means 
any person the Contracting Officer has so designated by written notice (a copy of which shall be provided 
to the Contractor) which shall refer to this subparagraph and shall be issued to the designated 
representative before the SAR exercises such authority. 
 
 (b) Notice.  The primary purpose of this clause is to obtain prompt reporting of Government 
conduct that the Contractor considers to constitute a change to this contract.  Except for changes 
identified as such in writing and signed by the Contracting Officer, the Contractor shall notify the 
Administrative Contracting Officer in writing promptly, within ten (10) calendar days from the date that 
the Contractor identifies any Government conduct (including actions, inactions, and written or oral 
communications) that the Contractor regards as a change to the contract terms and conditions.  On the 
basis of the most accurate information available to the Contractor, the notice shall state-- 
 
  (1) The date, nature, and circumstances of the conduct regarded as a change; 
 
  (2) The name, function, and activity of each Government individual and Contractor 
official or employee involved in or knowledgeable about such conduct; 
 
  (3) The identification of any documents and the substance of any oral communication 
involved in such conduct; 
 
  (4) In the instance of alleged acceleration of scheduled performance or delivery, the basis 
upon which it arose; 
 
  (5) The particular elements of contract performance for which the Contractor may seek 
an equitable adjustment under this clause, including-- 
 
   (i) What contract line items have been or may be affected by the alleged change, 
 
   (ii) What labor or materials or both have been or may be added, deleted, or 
wasted by the alleged change; 
 
   (iii) To the extent practicable, what delay and disruption in the manner and 
sequence of performance and effect on continued performance have been or may be caused by the alleged 
change; 
 
   (iv) What adjustments to contract price, delivery schedule, and other provisions 
affected by the alleged change are estimated; and 
 
  (6) The Contractor's estimate of the time by which the Government must respond to the 
Contractor's notice to minimize cost, delay or disruption of performance. 
 
 (c) Continued performance.  Following submission of the notice required by (b) above, the 
Contractor shall diligently continue performance of this contract to the maximum extent possible in 
accordance with its terms and conditions as construed by the Contractor, unless the notice reports a 
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direction of the Contracting Officer or a communication from a SAR of the Contracting Officer, in either 
of which events the Contractor shall continue performance; provided, however, that if the Contractor 
regards the direction or communication as a change as described in (b) above, notice shall be given in the 
manner provided.  All directions, communications, interpretations, orders and similar actions of the SAR 
shall be reduced to writing promptly and copies furnished to the Contractor and to the Contracting 
Officer.  The Contracting Officer shall promptly countermand any action which exceeds the authority of 
the SAR. 
 
 (d) Government response. The Contracting Officer shall promptly, within ten (10) calendar days 
after receipt of notice, respond to the notice in writing.  In responding, the Contracting Officer shall 
either-- 
 
  (1) Confirm that the conduct of which the Contractor gave notice constitutes a change 
and when necessary direct the mode of further performance; 
 
  (2) Countermand any communication regarded as a change; 
 
  (3) Deny that the conduct of which the Contractor gave notice constitutes a change and 
when necessary direct the mode of further performance; or 
 
  (4) In the event the Contractor's notice information is inadequate to make a decision 
under (1), (2), or (3) above, advise the Contractor what additional information is required, and establish 
the date by which it should be furnished and the date thereafter by which the Government will respond. 
 
 (e) Equitable adjustments.  (1) If the Contracting Officer confirms that Government conduct 
effected a change as alleged by the Contractor, and the conduct causes an increase or decrease in the 
Contractor's cost of, or the time required for, performance of any part of the work under this contract, 
whether changed or not changed by such conduct, an equitable adjustment shall be made-- 
 
   (i) In the contract price or delivery schedule or both; and 
 
   (ii) In such other provisions of the contract as may be affected. 
 
  (2) The contract shall be modified in writing accordingly. In the case of drawings, 
designs or specifications which are defective and for which the Government is responsible, the equitable 
adjustment shall include the cost and time extension for delay reasonably incurred by the Contractor in 
attempting to comply with the defective drawings, designs or specifications before the Contractor 
identified, or reasonably should have identified, such defect.  When the cost of property made obsolete or 
excess as a result of a change confirmed by the Contracting Officer under this clause is included in the 
equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of disposition of 
the property.  The equitable adjustment shall not include increased costs or time extensions for delay 
resulting from the Contractor's failure to provide notice or to continue performance as provided, 
respectively, in (b) and (c) above. 
 
 NOTE: The phrases "contract price" and "cost" wherever they appear in the clause, may be 
appropriately modified to apply to cost-reimbursement or incentive contracts, or to combinations thereof. 
 

(End of clause) 
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I.5 SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS  

(52.244-6) (OCT 1998) 
 
(a) Definitions. 
 
“Commercial item,” as used in this clause, has the meaning contained in the clause at 52.202-1, 
Definitions.  “Subcontract,” as used in this clause, includes a transfer of commercial items between 
divisions, subsidiaries, or affiliates of the Contractor or subcontractor at any tier. 
 
(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at 
all tiers to incorporate, commercial items or nondevelopmental items as components of items to be 
supplied under this contract. 
 
(c) Notwithstanding any other clause of this contract, the Contractor is not required to include any FAR 
provision or clause, other than those listed below to the extent they are applicable and as may be required 
to establish the reasonableness of prices under Part 15, in a subcontract at any tier for commercial items 
or commercial components: 
 
 (1) 52.222-26, Equal Opportunity (E.O. 11246); 
 (2) 52.222-35, Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (38 
U.S.C. 4212(a)); 
 (3) 52.222-36, Affirmative Action for Workers with Disabilities (29 U.S.C. 793); and 
 (4) 52.247-64, Preference for Privately Owned U.S.-Flagged Commercial Vessels (46 U.S.C. 
1241) (flow down not required for subcontracts awarded beginning May 1, 1996). 
 
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts 
awarded under this contract. 
 

(End of clause) 
 
 
I. 6 CLAUSES INCORPORATED BY REFERENCE (52.252-2) (FEB 1998) 
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they 
were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, 
the full text of a clause may be accessed electronically at this/these address(es): 
 
Federal Acquisition Regulation (FAR) clauses: 
 

http://www.arnet.gov/far/ 
 
NASA FAR Supplement (NFS) clauses:  
 

http://www.hq.nasa.gov/office/procurement/regs/nfstoc.htm 
 

(End of clause) 
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I.7 AUTHORIZED DEVIATIONS IN CLAUSES (52.252-6) (APR 1984) 
 
 (a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 
1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the date of 
the clause. 
 
 (b) The use in this solicitation or contract of any NASA FAR Supplement Regulation (48 CFR 
Chapter 18) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the 
name of the regulation. 
 

(End of clause) 
 
 
I. 8 COMPUTER GENERATED FORMS (52.253-1) (JAN 1991) 
 
 (a) Any data required to be submitted on a Standard or Optional Form prescribed by the Federal 
Acquisition Regulation (FAR) may be submitted on a computer generated version of the form, provided 
there is no change to the name, content, or sequence of the data elements on the form, and provided the 
form carries the Standard or Optional Form number and edition date. 
 
 (b) Unless prohibited by agency regulations, any data required to be submitted on an agency 
unique form prescribed by an agency supplement to the FAR may be submitted on a computer generated 
version of the form provided there is no change to the name, content, or sequence of the data elements on 
the form and provided the form carries the agency form number and edition date. 
 
 (c) If the Contractor submits a computer generated version of a form that is different than the 
required form, then the rights and obligations of the parties will be determined based on the content of the 
required form. 
 

(End of clause) 
 
 
I. 9 USE OF RURAL AREA SMALL BUSINESSES (1852.219-74) (SEP 1990) 
 
 (a) Definitions. 
 
 "Rural area" means any county with a population of fewer than twenty thousand individuals. 
 
 "Small business concern," as used in this clause, means a concern, including its affiliates, that is 
independently owned and operated, not dominant in the field of operation in which it is bidding under this 
contract, and qualified as a small business under the criteria and size standards in 13 CFR 121. 
 
 (b) NASA prime and subcontractors are encouraged to use their best efforts to award subcontracts 
to small business concerns located in rural areas. 
 
 (c) Contractors acting in good faith may rely on written representations by their subcontractors 
regarding their status as small business concerns located in rural areas. 
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 (d) The Contractor agrees to insert the provisions of this clause, including this paragraph (d), in 
all subcontracts hereunder that offer subcontracting possibilities. 
 

(End of clause) 
 
 
I.10 SMALL BUSINESS SUBCONTRACTING REPORTING (1852.219-75) (MAY 1999) 
 
(a) The Contractor shall submit the Summary Subcontract Report (Standard Form (SF) 295) semiannually 
for the reporting periods specified in block 4 of the form.  All other instructions for SF 295 remain in 
effect. 
 
(b) The Contractor shall include this clause in all subcontracts that include the clause at FAR 52.219-9. 
 

(End of clause) 
 
 
I.11 NASA 8 PERCENT GOAL (1852.219-76) (JUL 1997) 
 
(a) Definitions. 
 
“Historically Black Colleges or University”, as used in this clause means an institution determined by the 
Secretary of Education to meet the requirements of 34 CFR Section 608.2.  The term also includes any 
nonprofit research institution that was an integral part of such a college or university before November 
14, 1986. 
 
“Minority institutions”, as used in this clause, means an institution of higher education meeting the 
requirements of section 1046(3) of the Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)) which for 
the purposes of this clause includes a Hispanic-serving institution of higher education as defined in 
section 316(b)(1) of the Act (20 U.S.C. 1059c(b)(1)). 
 
“Small disadvantaged business concern”, as used in this clause, means a small business concern that (1) is 
at least 51 percent unconditionally owned by one or more individuals who are both socially and 
economically disadvantaged, or a publicly owned business having at least 51 percent of its stock 
unconditionally owned by one or more socially and economically disadvantaged individuals, and (2) has 
its management and daily business controlled by one or more such individuals.  This term also means a 
small business concern that is at least 51 percent unconditionally owned by an economically 
disadvantaged Indian tribe or Native Hawaiian Organization, or a publicly owned business having at least 
51 percent of its stock unconditionally owned by one or more of these entities, which has its management 
and daily business controlled by members of an economically disadvantaged Indian tribe or Native 
Hawaiian Organization, and which meets the requirements of 13 CFR 124. 
 
“Women-owned small business concern”, as used in this clause, means a small business concern (1) 
which is at least 51 percent owned by one or more women or, in the case of any publicly owned business, 
at least 51 percent of the stock of which is owned by one or more women, and (2) whose management and 
daily business operations are controlled by one or more women. 
 
(b) The NASA Administrator is required by statute to establish annually a goal to make available to small 
disadvantaged business concerns, Historically Black Colleges and Universities, minority institutions, and 
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women-owned small business concerns, at least 8 percent of NASA's procurement dollars under prime 
contracts or subcontracts awarded in support of authorized programs, including the space station by the 
time operational status is obtained. 
 
 (c) The contractor hereby agrees to assist NASA in achieving this goal by using its best efforts to award 
subcontracts to such entities to the fullest extent consistent with efficient contract performance. 
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding 
their status as small disadvantaged business concerns, Historically Black Colleges and Universities, 
minority institutions, and women-owned small business concerns. 
 

(End of clause) 
 
 
I.12 MINIMUM INSURANCE COVERAGE (1852.228-75) (OCT 1988) 
 
The Contractor shall obtain and maintain insurance coverage as follows for the performance of this 
contract: 
 
 (a) Worker's compensation and employer's liability insurance as required by applicable 
Federal and state workers' compensation and occupational disease statutes.  If occupational diseases are 
not compensable under those statutes, they shall be covered under the employer's liability section of the 
insurance policy, except when contract operations are so commingled with the Contractor's commercial 
operations that it would not be practical.  The employer's liability coverage shall be at least $TBD except 
in States with exclusive or monopolistic funds that do not permit workers' compensation to be written by 
private carriers. 
 
 (b) Comprehensive general (bodily injury) liability insurance of at least $TBD per 
occurrence. 
 
 (c) Motor vehicle liability insurance written on the comprehensive form of policy which 
provides for bodily injury and property damage liability covering the operation of all motor vehicles used 
in connection with performing the contract.  Policies covering motor vehicles operated in the United 
States shall provide coverage of at least $TBD per person and $TBD per occurrence for bodily injury 
liability and $TBD per occurrence for property damage.  The amount of liability coverage on other 
policies shall be commensurate with any legal requirements of the locality and sufficient to meet normal 
and customary claims. 
 
 (d) Comprehensive general and motor vehicle liability policies shall contain a provision 
worded as follows: 
 
 "The insurance company waives any right of subrogation against the United States of America 
which may arise by reason of any payment under the policy." 
 
 (e) When aircraft are used in connection with performing the contract, aircraft public and 
passenger liability insurance of at least $TBD per person and $TBD per occurrence for bodily injury, 
other than passenger liability, and $TBD per occurrence for property damage.  Coverage for passenger 
liability bodily injury shall be at least $TBD multiplied by the number of seats or passengers, whichever 
is greater. 
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(End of clause) 

 
 
I.13 CENTER FOR AEROSPACE INFORMATION--FINAL SCIENTIFIC AND TECHNICAL  

REPORTS (1852.235-70) (JULY 2000) 
 
(a) The Contractor should register with and avail itself of the services provided by the NASA Center for 
AeroSpace Information (CASI) (http://www.sti.nasa.gov) for the conduct of research or research and 
development required under this contract.  CASI provides a variety of services and products as a central 
NASA repository of research information, which may enhance contract performance.  The address is set 
out in paragraph (d) of this clause. 
 
(b) Should the CASI information or service requested by the Contractor be unavailable or not in the exact 
form necessary by the Contractor, neither CASI nor NASA is obligated to search for or change the format 
of the information.  A failure to furnish information shall not entitle the Contractor to an equitable 
adjustment under the terms and conditions of this contract. 
 
(c) In addition to the final report, as defined at 1827.406-70(a)(3), submitted to the contracting officer, a 
reproducible copy and a printed or reproduced copy of the final report or data shall be concurrently 
submitted to: 
 

Center for AeroSpace Information (CASI) 
Attn: Document Processing Section 
7121 Standard Drive 
Hanover, Maryland 21076-1320 
Phone: 301-621-0390 
FAX: 301-621-0134 

 
(d) The last page of the final report submitted to CASI shall be a completed Standard Form (SF) 298, 
Report Documentation Page.  In addition to the copy of the final report, the contractor shall provide, to 
CASI, a copy of the letter transmitting the final report to NASA for its Document Availability 
Authorization (DAA) review.  
 
(e) The contractor shall not release the final report, outside of NASA, until the DAA review has been 
completed by NASA and availability of the report has been determined. 
 

(End of clause) 
 
 
I.14 TITLE TO EQUIPMENT (1852.245-75) (MAR 1989) 
 
 (a) In accordance with the FAR 52.245 Government Property clause of this contract, title to 
equipment and other tangible personal property acquired by the Contractor with funds provided for 
conducting research under this contract and having an acquisition cost less than $TBD shall vest in the 
Contractor upon acquisition, provided that the Contractor has complied with the requirements of the FAR 
52.245 Government Property clause. 
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 (b) Upon completion or termination of this contract, the Contractor shall submit to the 
Contracting Officer a list of all equipment with an acquisition cost of $TBD or more acquired under the 
contract during the contract period.  The list shall include a description, manufacturer and model number, 
date acquired, cost, and condition information, and shall be submitted within 30 calendar days after 
completion or termination of the contract, in accordance with Federal Acquisition Regulation subsection 
45.606-5. 
 
 (c) Title to the property specified in paragraph (b) above vests in the Contractor, but the 
Government retains the right to direct transfer of title to property specified in paragraph (b) above to the 
Government or to a third party within 180 calendar days after completion or termination of the contract.  
Such transfer shall not be the basis for any claim by the Contractor. 
 
 (d) Title to all Government-furnished property remains vested with the Government (see the 
FAR 52.245 Government Property clause). 
 
 (e) Title to the contractor-acquired property listed below shall vest with the Government. 
 

[Any property to be incorporated into Deliverable Item Nos. 18, 19, 25 or 26] 
 

(End of clause) 
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J. 1 LIST OF ATTACHMENTS (GSFC 52.211-101) (OCT 1988) 
 
The following attachments constitute part of this contract: 
 
           No. of 
Attachment Description     Date   Pages 
 
A  Statement of Work        
   PHASE: A    February 1, 2000       90 
   PHASE: B/C/D/ E   February 2001  12  
  
 
B  Subcontracting Plan    TBD   TBD 
 
C  Colleges and Universities Rate Agreement May 33, 1999  4 
 
D  Safety & Health Plan    TBD   TBD 
  
E  Financial Management Reporting Requirements   Monthly   1 
 

(End of clause) 


